
DOOR AND FRAME SCHEDULE

DOOR FRAME RATING DETAILS

NO. WIDTH HEIGHT THICKNESS FINISH MTL TYPE MTL DOOR/FRAME JAMB HEAD HDWR REMARKS
01 4'0" 7'0" 1 3/4" ST-1 WD 1 HM N/A 4/AS1024/AS102 HDW-3 RADIO FREQUENCY SHIELDING
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Structural Engineer:
Bob D. Campbell & Co.
4338 Belleview
Kansas City, MO 64111

MEP Engineer:
TME, Inc.
2039 N. Green Acres Road
Fayetteville, AR 72703

Associate Architect:
SPUR Design
One Santa Fe Plaza, Suite 101
Oklahoma City, OK 73102

Cost Estimating:
CMR
5201 Johnson Dr., Suite 330
Mission, KS 66205

95% Construction Documents 05/12/11

100% Construction Documents 08/10/11

REV 01 - VA REQUESTED CHANGES 12/31/141

New Plan
First Floor

AS101

NEW LG METAL FRAMED WALL - LEAD LINED 
WALL
NEW LG METAL FRAMED WALL

04
NEW DOOR AND FRAME  REF. DOOR 
SCHEDULE

W-02
NEW WINDOW AND FRAME  REF. WINDOW 
SCHEDULE

ITEMS TO BE REMOVED

EXISTING WALL/ITEM TO REMAIN

NEW MILLWORK ITEM
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SIGN

RECESSED DOWN LIGHT  RE:  ELEC.

2x4 LIGHT FIXTURE  RE:  ELEC.

X-RAY SIGN  RE:  ELEC.

SWITCH  RE:  ELEC.

DATA/TELEPHONE OUTLET  RE:  ELEC.

TELEPHONE OUTLET  RE:  ELEC.

LAY-IN ACT GRID

 
1x4 LIGHT FIXTURE  RE:  ELEC.

ELECTRICAL RECEPTACLE  RE:  ELEC.

THERMOSTAT  RE:  ELEC.

HVAC SUPPLY  RE: MECH.

HVAC RETURN  RE: MECH.
SPRINKLER HEAD RE:  FIRE PROTECTION

MED GAS RE:  MECH.
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Infill knockout
section to match

adjacent wall
construction and

finishes

New RF Shielding with 
finished Gyp. Bd. 

New RF Door 
4'-0" x 7'-0"

New RF Glazing

Infill knockout
section to match

adjacent wall
construction and

finishes

New 6" Metal Stud
Partition w/ 5/8"
Gyp. Bd. ea. side
and sound batt.
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AS301

Provide & install
FerrAlert Hallo II Plus
Detector at door 01.

See AS401 for details.
RE:  Elec
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WINDOW SCHEDULE
WINDOW SIZE WINDOW STYLE GLASS DETAILS FRAME
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COMMENTS
W- 01 5'0" 4'0" Fixed Glass HM PT'D RF 5/AS102 5/AS102 4/AS105 RADIO FREQUENCY SHIELDING

DOOR & WINDOW SCHEDULE NOTES

1. PAINT DOOR & WINDOW FRAMES TO MATCH EXISTING FRAMES IN SUITE.

RADIO FREQUENCY SHIELDING.

FRAME TYPES
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